



ADDENDUM #3

February 29, 2012

Re: Harrisburg Area Community College
IT Closet Power and Cooling Upgrades
Solicitation #RFB12-11

From: Eastern PCM, LLC
Construction Manager – HACC
645 N. 12th Street, Suite 200
Lemoyne, PA 17043

To: All Planholders

This Addendum is hereby made part of the Plans and Project Manual dated January 20, 2012 for the above referenced project. The provisions of this Addendum are intended to supplement the provisions of the Plans and Project Manual and/or supersede them where contradictory thereto.

This Addendum contains changes to the requirements of the Plans and Project Manual. Such changes shall be incorporated into the Plans and Project Manual and shall apply to work with the same meaning and force as if they had been included in the original Plans and Project Manual. Where this Addendum modifies a portion of a paragraph or phrase of the Project Manual, the remaining unmodified portion of the paragraph or phrase shall remain in force.

The conditions and terms of the Plans and Project Manual shall govern work described in this Addendum. Whenever the conditions of work, or the quality or quantity of materials or workmanship are not fully described in this Addendum, the conditions of work etc. included in the Plans and Project Manual for similar items of work shall apply to the work described in this Addendum. If no similar items of work are included in the Plans and Project Manual, the quality of material and workmanship shall be subject to the written acceptance of the Architect.

3.1 CHANGES to the PROJECT MANUAL

Section 00150 - Information to Bidders

REVISE Paragraph 5.A to Read:

5. COMPLETION SCHEDULE & WORK HOURS

A. SCHEDULE

- | | | |
|------|------------------------|----------------------|
| i. | Contract Award* | March 7, 2012 |
| ii. | Notice to Proceed | March 26, 2012 |
| iii. | Substantial Completion | June 24, 2012 |

B. SCHEDULE (continued)

- iv. The Contractor will prepare and submit the project schedule to the Owner for approval, which shall include the activities as prioritized below:
- a. Priority 1: Installation of new power circuits in Whitaker Hall 128J at the Harrisburg Campus.
 - b. Priority 2: Installation of all power and cooling requirements at the Gettysburg Campus.
 - c. Priority 3: Installation of all power and cooling requirements at the Lancaster Campus.
 - d. Priority 4: Installation of remaining power and cooling requirements at the Harrisburg Campus.

The Contractor shall complete the electrical work in Whitaker Hall 128J first, with work at the other Campuses to follow.

* Contract award is subject to the approval of HACC's Board of Trustees on March 6, 2012.

END OF ADDENDUM



Please sign and return this page, via fax, to Eastern PCM, LLC at (717) 233-1666 indicating receipt of this Addendum.

**IT Closet Power & Cooling Upgrades
SOLICITATION #RFB12-11**

Addendum #_____ has been received.

Company: _____
Print Company Name

Received By: _____
Print Name Signature

Date: _____

Please check one:

- _____ We are bidding as a prime contractor
- _____ We are not bidding
- _____ We are a sub-contractor