

ADDENDUM #2

September 8, 2014

Re: Harrisburg Area Community College

RLAC Theater and Prototype Toilet Room Renovations

Solicitation #RFB15-10

From: Eastern PCM, LLC

Construction Manager – HACC 645 N. 12th Street, Suite 200

Lemoyne, PA 17043

To: All Planholders

This Addendum is hereby made part of the Plans and Project Manual dated August 15, 2014 for the above referenced project. The provisions of this Addendum are intended to supplement the provisions of the Plans and Project Manual and/or supersede them where contradictory thereto.

This Addendum contains changes to the requirements of the Plans and Project Manual. Such changes shall be incorporated into the Plans and Project Manual and shall apply to work with the same meaning and force as if they had been included in the original Plans and Project Manual. Where this Addendum modifies a portion of a paragraph or phrase of the Project Manual, the remaining unmodified portion of the paragraph or phrase shall remain in force.

The conditions and terms of the Plans and Project Manual shall govern work described in this Addendum. Whenever the conditions of work, or the quality or quantity of materials or workmanship are not fully described in this Addendum, the conditions of work etc. included in the Plans and Project Manual for similar items of work shall apply to the work described in this Addendum. If no similar items of work are included in the Plans and Project Manual, the quality of material and workmanship shall be subject to the written acceptance of the Architect.

1.1 CHANGES TO THE SPECIFICATIONS

A. 00100 – Invitation to Bid: REVISE paragraph 2 to read:

"The work will be performed under a Single Prime Contract and consists of renovations to the Theater Toilet Rooms A-105 and A-107 and the Common Toilet Rooms B-131A, B-132, A-205 and A-207 in the Rose Lehrman Arts Center. This work includes selective demolition, selective ADA upgrades, the installation of new exhaust fans, new lavatories and new toilet partitions and overall finish upgrades."

B. 00150 – Information for Bidders: ADD the following paragraph to 5.B.i:

"Work activities that do not disturb the building occupants and class sessions may be allowed during normal daytime work hours with prior approval of the Owner. Activities of this nature would include drywall finishing, painting, and the installation of minor accessories. All materials for daytime work must be staged in the work area between 10:00PM and 6:00AM."

1.2 CHANGES TO THE DRAWINGS

- A. Drawing A2.0: REPLACE this sheet in its entirety
- B. Drawing A2.01: REPLACE this sheet in its entirety
- C. Drawing A6.0: REPLACE this sheet in its entirety
- D. Drawing A6.1: REPLACE this sheet in its entirety
- E. Drawing A6.2: REPLACE this sheet in its entirety
- F. Drawing A7.0: REPLACE this sheet in its entirety
- G. Drawing A7.0.1: REPLACE this sheet in its entirety

1.3 CHANGES TO THE DETAIL REFERENCE MANUAL

- A. INDEX-1: REPLACE this page in its entirety
- B. L-5: REPLACE this page in its entirety
- C. CDT-3: REPLACE this page in its entirety
- D. N-2: REPLACE this page in its entirety
- E. PT-3: REPLACE this page in its entirety
- F. PT-4: ADD this page in its entirety

1.4 CLARIFICATIONS

A. The Contractor is responsible to obtain and pay for all Trade Specific permits in accordance with jurisdictional requirements. The Owner will obtain and pay for the Building Permit.

1.5 ATTACHMENTS

- A. A2.0 First and Second Floor New Floor Plans Base Bid (revised 09.05.14)
- B. A2.0.1 First and Second Floor New Floor Plan Add Alternate (revised 09.05.14)
- C. A6.0 Elevations First Floor (Theater) Base Bid (revised 09.05.14)
- D. A6.1 Elevations Second Floor (Common) Base Bid and Add Alternates (revised 09.05.14)
- E. A6.2 Elevations First Floor (Common) Base Bid and Add Alternates (revised 09.05.14)
- F. A7.0 Floor Plan Finishes Base Bid (revised 09.05.14)
- G. A7.0.1 Floor Plan Finishes Add Alternate (revised 09.05.14)
- H. INDEX-1 Detail Reference Manual Index (revised 09.05.14)
- I. N-2 Demolition Notes (revised 09.05.14)
- J. L-5 Alternates Legend (revised 09.05.14)
- K. CDT-3 Ceiling Detail (revised 09.05.14)
- L. PT-3 Partition Type (revised 09.05.14)
- M. PT-4 Partition Type (added 09.05.14)


END OF ADDENDUM



Please sign and return this page, via fax, to Eastern PCM, LLC at <u>(717) 233-1666</u> indicating receipt of this Addendum.


RLAC Theater and Prototype Toilet Room Renovations #RFB15-10

Addendum #2 has been received.				
Company:	Print Company Name			
Received By	: Print Name	Signature		
Date:	i iliit ivaille	Signature		
Please check one:				
V	Ve are bidding as a prime contractor Ve are not bidding Ve are a sub-contractor			




FIRST FLOOR PLAN (THEATER)

SCALE: 3/8" = 1'-0"




SECOND FLOOR PLAN (COMMON)

SCALE: 3/8" = 1'-0"



FIRST FLOOR PLAN (COMMON)

SCALE: 3/8" = 1'-0"



CENTER
THEATER AND PROTOTYPE
(COMMON) TOILET ROOM
_____RENOVATIONS_____

ASSOCIATES
ARCHITECTS, P. C.

1600 North Second Street Harrisburg, PA 17102

717.234.2581 (voice) 717.234.1201 (data)

DescriptionAddendum #2

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AT THE SITE BEFORE PROCEEDING WITH EACH PHASE OF HIS WORK. THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS AND SHALL REMAIN THE PROPERTY OF THE ARCHITECT.

© Murray Associates Architects, P.C.

FIRST AND SECOND FLOOR
NEW FLOOR PLANS-BASE
BID

CONSTRUCTION DOCUMENTS


KLS BHD


ATE: 8/8/2014

3453


SHEET NUMBER:

A2.0






BASED BID




FIRST FLOOR PLAN (THEATER) ADD ALTERNATE

SCALE: 3/8" = 1'-0"



SECOND FLOOR PLAN (COMMON) ADD ALTERNATE

SCALE: 3/8" = 1'-0"



FIRST FLOOR PLAN (COMMON) ADD ALTERNATE

SCALE: 3/8" = 1'-0"



DescriptionAddendum #2

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AT THE SITE BEFORE PROCEEDING WITH EACH PHASE OF HIS WORK. THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS AND SHALL REMAIN THE PROPERTY OF THE ARCHITECT.

© Murray Associates Architects, P.C.

HARRISBURG AREA COMMUNITY COLLEGE ROSE LEHRMAN ARTS CENTER

THEATER AND PROTOTYPE (COMMON) TOILET ROOM RENOVATIONS

FIRST AND SECOND FLOOR
NEW FLOOR PLAN - ADD
ALTERNATE

CONSTRUCTION DOCUMENTS

BHD


AMN BY: CHEC


≕ 8/8/2014


3453


SHEET NUMBER:


A2.0.1













FIRST FLOOR FINISH PLAN (THEATER)

SCALE: 3/8" = 1'-0"




SECOND FLOOR FINISH PLAN (COMMON)


SCALE: 3/8" = 1'-0"




FIRST FLOOR FINISH PLAN (COMMON)

SCALE: 3/8" = 1'-0"





FIRST FLOOR KEY PLAN



NO. Date Description

1 9/5/2014 Addendum #2

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS AT THE SITE BEFORE PROCEEDING WITH EACH PHASE OF HIS WORK. THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS AND SHALL REMAIN THE PROPERTY OF THE ARCHITECT.

© Murray Associates Architects, P.C.



HARRISBURG AREA
COMMUNITY COLLEGE
ROSE LEHRMAN ARTS
CENTER

THEATER AND PROTOTYPE
(COMMON) TOILET ROOM
____RENOVATIONS_____

FLOOR PLAN FINISHES-BASE BID

CONSTRUCTION

DOCUMENTS

DRAWN BY: CHECKED BY

KLS


8/8/2014

O IECT NIINZEED.

3453


SHEET NIIMBER.

A7.0




FIRST FLOOR FINISH PLAN - (THEATER) ADD ALTERNATE

SCALE: 3/8" = 1'-0"



SECOND FLOOR FINISH PLAN (COMMON) ADD ALTERNATE

SCALE: 3/8" = 1'-0"




FIRST FLOOR FINISH PLAN (COMMON) ADD ALTERNATE

SCALE: 3/8" = 1'-0"

NOTES:

INCLUDES CLG-2 (ACT)

INCLUDES CLG-1 (GYPSUM), CLG-2(ACT)



SECOND FLOOR KEY PLAN

1600 North Second Street Harrisburg, PA 17102 717.234.2581 (voice) 717.234.1201 (data) ASSOCIATES ARCHITECTS, P. C.

Addendum #2

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS

DIMENSIONS AND EXISTING CONDITIONS
AT THE SITE BEFORE PROCEEDING
WITH EACH PHASE OF HIS WORK. THIS
DRAWING, AS AN INSTRUMENT OF
SERVICE, IS AND SHALL REMAIN THE
PROPERTY OF THE ARCHITECT.

© Murray Associates Architects, P.C.

HARRISBURG AREA COMMUNITY COLLEGE ROSE LEHRMAN ARTS CENTER

THEATER AND PROTOTYPE (COMMON) TOILET ROOM _RENOVATIONS_

FLOOR PLAN FINISHES -ADD ALTERNATE

> CONSTRUCTION DOCUMENTS

> > BHD

DRAWN BY: KLS

8/8/2014

3453

A7.0.1

DETAIL REFERENCE MANUAL INDEX

NOTES: N-0 THRU N-5

LEGENDS: L-O THRU L-5

CEILING DETAILS: CDT-0 THRU CDT-6
DOOR SCHEDULE: DS-0 THRU DS-1
FLOOR DETAILS: FD-0 THRU FD-6
KEY TO FINISHES: KTF-0 THRU KTF-2

MILLWORK DETAILS: MWD-0 THRU MWD-9

PARTITION TYPES: PT-0 THRU PT-4

ADDENDUM #2

ROSEPT. 5, 2014

DEMOLITION NOTES

NUMBER	DESCRIPTION
INDMER	

	NOT USED.
1	NOT USED.
2	NØT USED.
3	EXISTING FLOOR TO REMAIN.
4	REMOVE EXISTING TOILET PARTITIONS AND ALL MOUNTING ACCESSORIES INCLUDING ALL HARDWARE MOUNTED TO EXISTING TERRAZZO FLOOR.
5	REMOVE EXISTING WATER CLOSET AND SALVAGE TO BE REINSTALLED.
\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	REMOVE EXISTING LAVATORY.
7	REMOVE EXISTING TOILET PAPER DISPENSER AND SALVAGE TO BE REINSTALLED.
8	REMOVE EXISTING WINDOW TREATMENT AND ASSOCIATED ACCESSORIES. RETURN TO OWNER.
9	NOT USED.
10	REMOVE EXISTING WALL MOUNTED MIRROR AND SALVAGE. RETURN TO OWNER
11	REMOVE EXSTING WALL MOUNTED PAPER TOWEL DISPENSER TO SALVAGE AND BE REINSTALLED.
13	REMOVE EXISTING WALL FINISH INCLUDING ADHESIVE AND BASE.
14	REMOVE EXISTING URINAL AND SALVAGE TO BE REINSTALLED. CAP OFF PIPING AS REQUIRED. REFER TO THE PLUMBING DRAWINGS.
15	REMOVE EXISTING WALL MOUNTED URINAL SCREEN AND SALVAGE TO BE REINSTALLED. REFER TO PLUMBING DRAWINGS.
16	REMOVE EXISTING WALL MOUNTED SOAP DISPENSER AND SALVAGE TO BE REINSTALLED.
17	REMOVE EXISTING WALL MOUNTED SHELF AND SALVAGE. RETURN TO OWNER.
18	REMOVE EXISTING WALL MOUNTED HEATER AND SALVAGE TO BE REINSTALLED.
19	REMOVE EXISTING FLOOR DRAIN AND SALVAGE TO BE REINSTALLED. ADD ALTERNATE NUMBER 6.
21	REMOVE EXISTING WALL MOUNTED MOP HOLDER.
22	REMOVE EXISTING SANITARY NAPKIN DISPENSER AND SALVAGE TO BE REINSTALLED.
23	REMOVE EXISTING ACOUSTICAL CEILING TILE AND GRID.
24	REMOVE EXISTING VENT IN CEILING.
25	REMOVE EXISTING CEILING MOUNTED LIGHT FIXTURE. REFER TO ELECTRICAL DRAWINGS.
26	REMOVE EXISTING WALL MOUNTED ADA AUTOMATIC DOOR OPENER AND SALVAGE TO BE REINSTALLED. RESET BACK BOX AS NECESSARY FOR THE DEVICE IN THE NEW DRYWALL. FACE SHOULD BE FLUSH WITH NEW DRYWALL
27/	NOTUSED.

DEMOLITION NOTES

SCALE:

CONSTRUCTION DOCUMENTS

3453/ HARRISBURG AREA COMMUNITY
COLLEGE ROSE LEHRMAN ARTS

CENTER

THEATER AND

PROTOTYPE (COMMON) TOILET ROOM

RENOVATIONS/8/8/2014

ADDENDUM #2 SEPT. 5, 2014

N-2

ALTERNATE LEGEND



PHENOLIC FLOOR MOUNTED TOILET PARTITIONS



CEILING HUNG TOILET PARTITIONS



ELECTRIC HAND DRYERS (ONLY FIRST FLOOR THEATER)



NEW MIRRORS



FULL HEIGHT TILE



NEW FLOOR TILE

ALTERNATE LEGEND

SCALE: 1/4" = 1'-0"

CONSTRUCTION DOCUMENTS

3453/ HARRISBURG AREA COMMUNITY

COLLEGE ROSE LEHRMAN ARTS


CENTER THEATER AND


PROTOTYPE (COMMON) TOILET ROOM

RENOVATIONS/ 8/8/2014

ADDENDUM #2 SEPT. 5, 2014

L-5





PARTITION TYPE


SCALE: 3" = 1'-0"

CONSTRUCTION DOCUMENTS

3453/ HARRISBURG AREA COMMUNITY
COLLEGE ROSE LEHRMAN ARTS
CENTER THEATER AND
PROTOTYPE (COMMON) TOILET ROOM
RENOVATIONS/ 8/8/2014



PT-3



PARTITION TYPE

SCALE: 1" = 1'-0"

CONSTRUCTION DOCUMENTS

3453/ HARRISBURG AREA COMMUNITY

COLLEGE CENTER ROSE LEHRMAN ARTS

THEATER AND

PROTOTYPE (COMMON) TOILET ROOM

RENOVATIONS/8/8/2014

ADDENDUM #2 SEPT. 5, 2014

PT-4