OWNER: HACC, CENTRAL PENNSYLVANIA'S COMMUNITY COLLEGE
HACC CAMPUS - BLOCKER HALL - HARRISBURG - PENNSYLVANIA
BLOCKER HALL - ALLIED HEALTH RENOVATIONS - RECONSTRUCTION PHASE
DATE: JANUARY 8, 2010

SYMBOL LEGEND

DRAWING LIST:

ARCHITECTURAL DRAWINGS:
1. Site Plan
2. Partial First Floor Plan
3. Partial Second Floor Plan
4. Partial Third Floor Plan
5. Partial Fourth Floor Plan
6. Partial Fifth Floor Plan

ELECTRICAL DRAWINGS:
1. Site Plan
2. Partial First Floor Plan
3. Partial Second Floor Plan
4. Partial Third Floor Plan
5. Partial Fourth Floor Plan
6. Partial Fifth Floor Plan

PROJECT DATA: E - EDUCATIONAL
BUILDING CODE: IBC 2006

MATERIAL INDICATIONS

ABBREVIATIONS

LOCATION PLAN

PROJECT LOCATION

CS.1
OBSTRUCTED HIGH FORWARD REACH

MIN.

MAX.

EXIST. ELEMENTS

MAX.

MIN.

GENERAL TACTILE SIGN NOTES:

1. ALL TEXT TO BE 'SANS SERIF', UPPERCASE.

2. ALL TEXT AND BRAILLE TO BE BLACK - BACKGROUND TO BE WHITE.

3. LETTERS AND BRAILLE SHALL BE RAISED 1/32".

4. TACTILE CHARACTERS SHALL BE 48" MAX. AFF, MEASURED TO THE BASELINE OF THE LOWEST TACTILE CHARACTER AND 60" MAX. AFF, MEASURED TO THE HIGHEST TACTILE CHARACTER. VISUAL CHARACTER HEIGHT SHALL CONFORM TO ANSI A117.1, TABLE 703.2.

5. BRAILLE SHALL BE 48" MIN. AND 60" MAX. AFF MEASURED TO THE BASELINE OF THE BRAILLE CELLS AND BELOW THE CORRESPONDING TEXT.

6. CHARACTER AND BRAILLE HEIGHT & SPACING SHALL CONFORM TO ANSI 117.1, SECTION 703.

7. PICTOGRAM SHALL CONTRAST WITH THEIR FIELD AND COMPLY WITH ANSI 117.1, SECTION 703.5 & 703.6.
RELOCATE THE FOLLOWING FURNITURE/EQUIPMENT TO BLOCKER HALL PHLEBOTOMY LAB, SEE SHEET A1.3 FOR NEW LOCATIONS:

1. 35 1/2" WIDE BASE CABINETS 'BC-1'
2. WALL CABINETS 'WC-1, WC-2, WC-3, WC-4, WC-5, & WC-6.'

RELOCATE SINK TO BLOCKER HALL OBSERVATION ROOM #144.
GENERAL RENOVATION NOTES:
1. PATCH AND REPAIR ALL DAMAGE DUE TO DEMOLITION WORK.

RENOVATION NOTES:
1. NEW METAL STUD WALL W/ SOUND BATT ATTENUATION.
2. NEW CMU WALL INFILL, ANCHOR AT JAMBS @ 24" O.C. VERT. MATCH EXIST WALL MTD SCREEN TO REMAIN.
3. KEYING REQUIREMENTS WITH OWNER.
4. NEW CORRIDOR DOOR. PROVIDE NEW PRECAST LINTEL AND 'TOOTH' IN JAMB CMU AS REQD. PAINT TO MATCH EXIST. COORD KEYING REQUIREMENTS WITH OWNER.
5. NEW 2x4 ACOUSTICAL CEILING TILES AND GRID.
6. NEW 24" HIGH TABLE TOP DIVIDER PANEL.
7. NEW COUNTER.
8. NEW BASE CABINETS.
9. NEW UPPER STORAGE CABINETS.
10. NEW SALVAGED WALL CABINETS WC-1, WC-2, WC-3, WC-4 WC-5 & WC-6 SALVAGED FROM THREE PENN CENTER.
12. SALVAGED BASE CABINETS BC-1 & BC-2 RELOCATED FROM THREE PENN CENTER.
13. NEW SINK WITH FOOT PEDAL CONTROLS.
14. NEW (12) 18x18 CUBBIES STACKED 3 WIDE x 4 HIGH.
15. NEW SINK.
16. LAMINATE NEW 2'-1" 2'-5" 5'-8" GWB OVER EXIST SUBSTRATE.
17. PREP & PAINT METAL RADIATOR COVER TO MATCH CMU WALL COLOR.

DEMOLITION NOTES:
1. DEMO PORTION OF WALL IN PREPARATION FOR NEW RENOVATION WORK.
A. IT IS THE INTENT OF THE DEMOLITION TO PREPARE THE ROOMS TO RECEIVE THE SCHEDULED CONSTRUCTION. THE SCHEDULED CONSTRUCTION SHOULD BE COMPLETED PRIOR TO REMOVAL OF THE UNITS.
B. ALL OF THE DATA / PHONE DEMOLITION WORK FOR THE UNITS SHALL BE DONE BY THE CONTRACTOR.
C. ALL MATERIALS SCHEDULED FOR REMOVAL SHALL BE REMOVED FROM THE SITE AND LEGALLY DISPOSED OF BY THE CONTRACTOR.  ALL DISPOSAL PERMITS, FEES, ETC SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
D. COORDINATE ALL DEMO WORK WITH RENOVATION REQUIREMENTS.
E.  ALL WAYFINDING AND ROOM IDENTIFICATION SIGNAGE TO BE REMOVED BY OWNER.
F.  REMOVE ALL WALL MOUNTED EQUIPMENT AND BOARDS IN DEMOLITION AREAS AND RETURN TO OWNER.
G. REMOVE SUSPENDED CEILING AND ALL CEILING HVAC, LIGHTING, EMERGENCY ITEMS, AND FIRE ALARM ITEMS. USE EXTREME CARE DURING REMOVAL. SEE MEP PLANS FOR ADDITIONAL REQUIREMENTS.
H. REMOVE AND SALVAGE MARKER BOARD. PATCH AND REPAIR WALL AS REQD. RETURN TO OWNER.
I. REMOVE ALL GLUE AND/OR FASTENING DEVICES. PREP FLOOR FOR NEW CARPET/WALL FINISH.
J. REMOVE ALL GLUE AND/OR FASTENING DEVICES. PREP FLOOR FOR NEW CARPET/WALL FINISH.
K. REMOVE ALL GLUE AND/OR FASTENING DEVICES. PREP FLOOR FOR NEW CARPET/WALL FINISH.
L. REMOVE ALL GLUE AND/OR FASTENING DEVICES. PREP FLOOR FOR NEW CARPET/WALL FINISH.
M. REMOVE ALL GLUE AND/OR FASTENING DEVICES. PREP FLOOR FOR NEW CARPET/WALL FINISH.

INTERIOR FINISH SCHEDULE/BASIS OF DESIGN

<table>
<thead>
<tr>
<th>MATERIAL / LOCATION</th>
<th>MAGNITUDE</th>
<th>QUALITATIVE FINISH</th>
<th>FINISH NAME &amp; NO.</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>104.9 DFC</td>
<td>T-630 1/2-45/6</td>
<td></td>
</tr>
<tr>
<td>B</td>
<td>104.9 DFC</td>
<td>T-630 1/2-45/6</td>
<td></td>
</tr>
<tr>
<td>C</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>INTERIOR WALL FINISHES</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. PLAIN WALL</td>
</tr>
<tr>
<td>2. PLAIN WALL</td>
</tr>
<tr>
<td>3. PLAIN WALL</td>
</tr>
<tr>
<td>4. PLAIN WALL</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>CEILING FINISHES</th>
</tr>
</thead>
<tbody>
<tr>
<td>A. PLAIN CEILING</td>
</tr>
<tr>
<td>B. PLAIN CEILING</td>
</tr>
<tr>
<td>C. PLAIN CEILING</td>
</tr>
</tbody>
</table>

PROJECTOR TO REMAIN.

NEW ACT @ 9'-6" AFF
5. Grab bars shall be installed so that allowable stresses in bending, shear and device, or supporting structure.

6. Provide moisture resistant GWB as scheduled.

3. All wall layout dimensions are from finish surface.

4. Clearances for all ADA accessible routes, maneuvering clearances, and plumbing fixtures shall be from the finished walls.

2. Provide adequate void for cabinets.

1. Provide adequate void for cabinets.

1. Provide adequate void for cabinets.

1. Provide adequate void for cabinets.
GENERAL DEMO NOTES:
1. ALL WORK MUST BE PERFORMED IN ACCORDANCE WITH ALL APPLICABLE LAWS AND REGULATIONS.
2. REMOVE ALL SURFACE MOUNTED ACCESSORIES FOR POST-DEMOLITION USE.
3. ADHOC MAY BE REQUIRED IN TERMS OF DESIGN AND COST OF PROJECT TO MAINTAIN THE INTEGRITY OF THE BUILDING.
4. REMOVE ALL CASING AND CROWN MOLDING.

NOTES:
- IMPORTANT DATA IMAGES TO BE KEPT IN A ROBO AN ENFOCUS FOR RECORDING.
- IMPORTANT DATA IMAGES TO BE KEPT IN A ROBO AN ENFOCUS FOR RECORDING.
- IMPORTANT DATA IMAGES TO BE KEPT IN A ROBO AN ENFOCUS FOR RECORDING.
- IMPORTANT DATA IMAGES TO BE KEPT IN A ROBO AN ENFOCUS FOR RECORDING.

PARTIAL FIRST FLOOR PLAN - DEMOLITION
SOME 1/8" = 1'-0"
NOTES:
1. REMOVE ALL CORRECTED DRAWINGS AND SUBMIT CORRECTED DRAWINGS TO ARCHITECT FOR REVIEW.
2. REMOVE ALL CORRECTED DRAWINGS AND SUBMIT CORRECTED DRAWINGS TO ARCHITECT FOR REVIEW.
3. REMOVE ALL CORRECTED DRAWINGS AND SUBMIT CORRECTED DRAWINGS TO ARCHITECT FOR REVIEW.

AREA OF WORK
1st FLOOR
SELECT MEDICAL PAVILION
BLOCKER HALL
PHLEBOTOMY

PARTIAL FIRST FLOOR LOW VOLTAGE PLAN - CONSTRUCTION

SCALE 1/8" = 1'-0"
NOTES:
1. Refer to project drawings and plans for electrical connections and equipment.
2. Refer to applicable codes and standards for electrical installation.
3. All equipment and materials must be approved by the project manager.
4. All electrical work must comply with local building codes.
5. Refer to the site plan for location of electrical risers.
6. All electrical cables must be properly labeled and identified.
7. All electrical panels must be properly grounded.

PARTIAL ELECTRICAL RISER DIAGRAMS
SCALE: 1/4"=1'-0"

BLOCKER HALL - ALLIED HEALTH RENOVATIONS - RECONSTRUCTION PHASE

HARRISBURG, PA 17110
BUILDING #1, SUITE 100
2101 NORTH FRONT STREET

ARCHITECTURE,

717.236.1655 FAX
717.236.2266 PHONE

E-600 ELECTRICAL RISER DIAGRAM.dwg
1/11/2010 3:39 PM
DWG TO PDF.PC3

CEI #

PRELIMINARY DRAWING DATE ISSUED 4-6-09
BID DRAWING DATE ISSUED: 1-08-10
CONSTRUCTION DRAWING DATE ISSUED:
AS-BUILT DRAWING DATE ISSUED:
PERMIT DRAWING DATE ISSUED:
PRELIMINARY DRAWING DATE ISSUED 11-30-09
90% DRAWING DATE ISSUED 12-11-09

SELECT
MEDICAL
PAVILLION

PHLEBOTOMY

PARTIAL
ELECTRICAL RISER DIAGRAM
JANUARY 08, 2010
NO SCALE
<table>
<thead>
<tr>
<th>PANEL EP1</th>
<th>PANEL EL</th>
<th>PANEL EP2</th>
<th>PANEL EP3</th>
</tr>
</thead>
</table>
| **E-700 SCHEDULES**

**JANUARY 08, 2010**

**HARRISBURG, PA 17110**

**BUILDING #1, SUITE 100**

**2101 NORTH FRONT STREET**

**ARCHITECTURE,**

- Scale 0
- Key Plan
- Scale
- Date

**Description**

- **Project #**
- **Project Name**
- **CEI #**
- **PRELIMINARY DRAWING DATE ISSUED 4-6-09**
- **BID DRAWING DATE ISSUED: 1-08-10**
- **CONSTRUCTION DRAWING DATE ISSUED: **
- **AS-BUILT DRAWING DATE ISSUED: **
- **PERMIT DRAWING DATE ISSUED: **
- **PRELIMINARY DRAWING DATE ISSUED 11-30-09**
- **90% DRAWING DATE ISSUED 12-11-09**

- **SELECT MEDICAL PAVILLION BLOCKER HALL**
- **PHLEBOTOMY**

**NOTES:**

- **BLOCKER HALL - ALLIED HEALTH RENOVATIONS - RECONSTRUCTION PHASE**

- **PHONE** 717.236.2266
- **FAX** 717.236.1655

**plotted by:**

Duane Thomas

E-700 SCHEDULES.dwg

1/11/2010 3:39 PM

DWG TO PDF.PC3